
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/21/14
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : E5T45-R0 PROPOSAL DESC :
LETTING DATE : 10/07/14 2:00PM DISTRICT : 05 DEPARTMENT OF TRANSPORTATION
SET-ASIDE : U/R CODE : DISTRICT 5
CONTRACT TIME : 1095 CALENDAR DAYS

Proposal ID: E5T45

FINANCIAL PROJECT NO. 429174-1-72-02
Fiscal Year: 2015

Counties: DISTRICT 5
Calendar Days: 1095
Lead Time: 14 days

This is a Work Document driven contract.

INTENT AND SCOPE:
The Improvements under this Contract consist of
minor bridge, sign and other maintenance repairs; this is a
Work-Document driven contract that consists of providing
labor, equipment and material for all activities listed in
the Appendices in order to resolve problems in an
expeditious manner. All work will be assigned within
District 5: Brevard, Flagler, Lake, Marion, Orange, Osceola,
Seminole, Sumter and Volusia Counties. Projects requiring
Right of Way acquisition and permits will not be included in
this contract.
The summary of pay items for this project is
listed in the Plans.

EXPERTISE REQUIRED:
For this Contract the Contractor is required to have at
least three (3) years of experience in the performance of
Bridge Repair, or the Project Superintendant must have at
least three (3) years of like experience as a
Superintendent.
A Contractor that presently has a certificate of
prequalified with the Department in "Repair & Rehabilitation
of Bridges" will suffice to meet the above requirements.

FINPROJ(S) : 42917417202 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE

LOCAL NAME : ROUTINE BRIDGE MAINT ROAD NAME :
PROJ LIMITS : DISTRICT WIDE



-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F205269497 PROSHOT CONCRETE, INC. Responsive Winning bid $ 596,274.00 0.00%
2 F208163134 BRIDGE MASTERS CONSTRUCTION, LLC Responsive Non-Winning Bid $ 1,277,035.00 114 %



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/21/14
TABULATION OF BIDS PAGE : 005 -3

CALL ORDER : 005 PROPOSAL ID : E5T45-R0 PROPOSAL DESC :
LETTING DATE : 10/07/14 2:00PM DISTRICT : 05 DEPARTMENT OF TRANSPORTATION
SET-ASIDE : U/R CODE : DISTRICT 5
CONTRACT TIME : 1095 CALENDAR DAYS

Proposal ID: E5T45

FINANCIAL PROJECT NO. 429174-1-72-02
Fiscal Year: 2015

Counties: DISTRICT 5
Calendar Days: 1095
Lead Time: 14 days

This is a Work Document driven contract.

INTENT AND SCOPE:
The Improvements under this Contract consist of
minor bridge, sign and other maintenance repairs; this is a
Work-Document driven contract that consists of providing
labor, equipment and material for all activities listed in
the Appendices in order to resolve problems in an
expeditious manner. All work will be assigned within
District 5: Brevard, Flagler, Lake, Marion, Orange, Osceola,
Seminole, Sumter and Volusia Counties. Projects requiring
Right of Way acquisition and permits will not be included in
this contract.
The summary of pay items for this project is
listed in the Plans.

EXPERTISE REQUIRED:
For this Contract the Contractor is required to have at
least three (3) years of experience in the performance of
Bridge Repair, or the Project Superintendant must have at
least three (3) years of like experience as a
Superintendent.
A Contractor that presently has a certificate of
prequalified with the Department in "Repair & Rehabilitation
of Bridges" will suffice to meet the above requirements.

FINPROJ(S) : 42917417202 (*) F.A. NO. : N/A COUNTIES : DIST/ST-WIDE

LOCAL NAME : ROUTINE BRIDGE MAINT ROAD NAME :
PROJ LIMITS : DISTRICT WIDE

====================================================================================================================================
|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |



ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0001 CHANNEL MAINTENANCE (MH)
| | |

0005 0104 11 150.000 LF | 8.00000 1200.00| 10.00000 1500.00|
FLOATING TURBIDITY BARRIER | | |
0010 0110 2 1 1.000 AC | 5000.00000 5000.00| 20000.00000 20000.00|
CLEARING & GRUBBING (PUSH BUTTON | | |
CONTRACT) | | |
0015 0110 3 1.000 LS | 5000.00000 5000.00| 10000.00000 10000.00|
REMOVAL OF EXISTING STRUCTURE | | |
0020 0110 4 25.000 SY | 20.00000 500.00| 200.00000 5000.00|
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0025 0110 73 25.000 LF | 25.00000 625.00| 400.00000 10000.00|
REMOVE EXISTING BULKHEAD | | |
0030 0110 82 1.000 MB | 5000.00000 5000.00| 13000.00000 13000.00|
REMOVE & DISPOSE STRUCTURAL TIMBER | | |
0035 0110 85 5.000 EA | 600.00000 3000.00| 1000.00000 5000.00|
CLEANING INTERIOR OF SEGMENTAL BOX | | |
GIRDER SPAN | | |
0040 0121 70 50.000 CY | 250.00000 12500.00| 200.00000 10000.00|
FLOWABLE FILL | | |
0045 0142 70 30.000 CY | 55.00000 1650.00| 100.00000 3000.00|
FILL SAND | | |
0050 0327 70 1 10.000 SY | 8.00000 80.00| 100.00000 1000.00|
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0055 0327 70 5 40.000 SY | 15.00000 600.00| 200.00000 8000.00|
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0060 0327 70 6 30.000 SY | 10.00000 300.00| 150.00000 4500.00|
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0065 0327 70 8 20.000 SY | 18.00000 360.00| 250.00000 5000.00|
MILLING EXIST ASPH PAVT, 2 1/2" AVG | | |
DEPTH | | |
0070 0327 70 11 20.000 SY | 18.00000 360.00| 225.00000 4500.00|
MILLING EXIST ASPH PAVT, 2 1/4" AVG | | |
DEPTH | | |
0075 0327 70 12 40.000 SY | 15.00000 600.00| 125.00000 5000.00|
MILLING EXIST ASPH PAVT, 1 1/4" AVG | | |
DEPTH | | |
0080 0327 70 13 50.000 SY | 15.00000 750.00| 175.00000 8750.00|
MILLING EXIST ASPH PAVT, 1 3/4" AVG | | |
DEPTH | | |
0085 0327 70 16 50.000 SY | 10.00000 500.00| 75.00000 3750.00|
MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH | | |
0090 0339 1 10.000 TN | 300.00000 3000.00| 300.00000 3000.00|
MISCELLANEOUS ASPHALT PAVEMENT | | |
0095 0352 70 25.000 SY | 35.00000 875.00| 100.00000 2500.00|
GRINDING CONCRETE PAVEMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/21/14
TABULATION OF BIDS PAGE : 005 -5

CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 0353 70 4.000 CY | 1500.00000 6000.00| 2000.00000 8000.00|
CONCRETE PAVEMENT SLAB REPLACEMENT | | |
0105 0370 1 10.000 LF | 70.00000 700.00| 200.00000 2000.00|
BRIDGE APPROACH EXPANSION JOINT FOR | | |
CONCRETE PAVEMENT | | |
0110 0400 1 11 5.000 CY | 600.00000 3000.00| 2000.00000 10000.00|
CONCRETE CLASS I, RETAINING WALLS | | |
0115 0400 2 1 5.000 CY | 800.00000 4000.00| 2000.00000 10000.00|
CONCRETE CLASS II, CULVERTS | | |
0120 0400 2 2 5.000 CY | 700.00000 3500.00| 2000.00000 10000.00|
CONCRETE CLASS II, ENDWALLS | | |
0125 0400 2 4 5.000 CY | 800.00000 4000.00| 2000.00000 10000.00|
CONC CLASS II, SUPERSTRUCTURE | | |
0130 0400 2 5 5.000 CY | 800.00000 4000.00| 2000.00000 10000.00|
CONCRETE CLASS II, SUBSTRUCTURE | | |
0135 0400 2 8 5.000 CY | 600.00000 3000.00| 2000.00000 10000.00|
CONCRETE CLASS II, BULKHEAD | | |
0140 0400 2 10 5.000 CY | 675.00000 3375.00| 2000.00000 10000.00|
CONCRETE CLASS II, APPROACH SLABS | | |
0145 0400 3 1 5.000 CY | 800.00000 4000.00| 2000.00000 10000.00|
CONCRETE CLASS III, CULVERTS | | |
0150 0400 3 8 5.000 CY | 800.00000 4000.00| 2000.00000 10000.00|
CONCRETE CLASS III, BULKHEAD | | |
0155 0400 4 1 5.000 CY | 800.00000 4000.00| 2000.00000 10000.00|
CONCRETE CLASS IV, CULVERTS | | |
0160 0400 4 2 5.000 CY | 900.00000 4500.00| 2000.00000 10000.00|
CONCRETE CLASS IV, ENDWALLS | | |
0165 0400 4 4 5.000 CY | 1100.00000 5500.00| 2000.00000 10000.00|
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0170 0400 4 5 5.000 CY | 950.00000 4750.00| 2000.00000 10000.00|
CONCRETE CLASS IV, SUBSTRUCTURE | | |
0175 0400 4 8 5.000 CY | 800.00000 4000.00| 2000.00000 10000.00|
CONC CLASS IV, BULKHEAD | | |
0180 0400 4 11 5.000 CY | 950.00000 4750.00| 2000.00000 10000.00|
CONC CLASS IV, RETAINING WALLS | | |
0185 0400 7 10.000 SY | 15.00000 150.00| 100.00000 1000.00|
BRIDGE DECK GROOVING, LESS THAN 8.5" | | |
0190 0400 9 15.000 SY | 18.00000 270.00| 200.00000 3000.00|
BRIDGE DECK GROOVING & PLANING, DECK 8. | | |
5"&> | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/21/14
TABULATION OF BIDS PAGE : 005 -6

CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0195 0400 20 70.000 SY | 55.00000 3850.00| 150.00000 10500.00|
GRINDING BRIDGE DECK- REHABILITATION | | |
0200 0400 32 2.000 CY | 9000.00000 18000.00| 12000.00000 24000.00|
CONCRETE FOR JOINT REPAIR | | |
0205 0400 72 20.000 SF | 35.00000 700.00| 200.00000 4000.00|
PRECAST BULKHEAD PANELS | | |
0210 0400140 1 2.000 EA | 8000.00000 16000.00| 12000.00000 24000.00|
NEOPRENE PAD REPLACEMENT, BENT/PIER | | |
0215 0400140 2 2.000 EA | 4500.00000 9000.00| 10000.00000 20000.00|
NEOPRENE PAD REPLACEMENT, ABUTMENT | | |
0220 0400143 60.000 SF | 2.00000 120.00| 50.00000 3000.00|
CLEANING & COATING CONCRETE SURFACE, | | |
CLASS 5 | | |
0225 0400145 70.000 SF | 1.00000 70.00| 20.00000 1400.00|
CLEANING CONCRETE SURFACE | | |
0230 0400150 22.000 SF | 5.00000 110.00| 50.00000 1100.00|
CLEANING AND SEALING EXISTING CONCRETE | | |
SURFACE | | |
0235 0400153 15.000 CF | 75.00000 1125.00| 600.00000 9000.00|
NON SHRINK GROUT, F&I, MISCELLANEOUS- | | |
STRUCTURES REHAB | | |
0240 0401 70 30.000 CF | 550.00000 16500.00| 600.00000 18000.00|
RESTORE SPALLED AREAS, GUNITE | | |
0245 0401 70 1 20.000 CF | 550.00000 11000.00| 700.00000 14000.00|
RESTORE SPALLED AREAS, EPOXY | | |
0250 0401 70 2 25.000 CF | 500.00000 12500.00| 700.00000 17500.00|
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- STYRENE BUTADIENE | | |
0255 0401 70 3 30.000 CF | 475.00000 14250.00| 700.00000 21000.00|
RESTORE SPALLED AREAS, LATEX MODIFIED | | |
MORTAR- ACRYLIC | | |
0260 0401 70 4 30.000 CF | 400.00000 12000.00| 700.00000 21000.00|
RESTORE SPALLED AREAS, PORTLAND CEMENT | | |
GROUT | | |
0265 0401 70 5 15.000 CF | 450.00000 6750.00| 700.00000 10500.00|
RESTORE SPALLED AREAS, CONTRACTORS | | |
OPTION | | |
0270 0411 1 10.000 GA | 55.00000 550.00| 100.00000 1000.00|
EPOXY MATERIAL FOR CRACK INJECTION- | | |
STRUCTURES REHAB | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/21/14
TABULATION OF BIDS PAGE : 005 -7

CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0275 0411 2 40.000 LF | 60.00000 2400.00| 100.00000 4000.00|
CRACKS INJECT & SEAL- STRUCTURES REHAB | | |
0280 0413149 20.000 GA | 25.00000 500.00| 100.00000 2000.00|
PENETRANT SEALER | | |
0285 0413151 15.000 GA | 95.00000 1425.00| 100.00000 1500.00|
METHACRYLATE MONOMER | | |
0290 0413154 4000.000 SF | 4.00000 16000.00| 1.25000 5000.00|
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |
0295 0415 1 6 46.000 LB | 5.00000 230.00| 10.00000 460.00|
REINFORCING STEEL- MISCELLANEOUS | | |
0300 0430950 50.000 CY | 125.00000 6250.00| 200.00000 10000.00|
DESILTING CONCRETE BOX CULVERT | | |
0305 0450 82 19.000 LF | 300.00000 5700.00| 500.00000 9500.00|
BEAM REPAIR | | |
0310 0450 83 1 5.000 EA | 2000.00000 10000.00| 1000.00000 5000.00|
BEAM REPAIR, STRAND SPLICES | | |
0315 0455 14 2 5.000 LF | 300.00000 1500.00| 500.00000 2500.00|
CONCRETE SHEET PILING, 8"X30" | | |
0320 0455 14 3 5.000 LF | 125.00000 625.00| 750.00000 3750.00|
CONCRETE SHEET PILING, 10"X30" | | |
0325 0455 14 4 36.000 LF | 300.00000 10800.00| 1000.00000 36000.00|
CONCRETE SHEET PILING, 12"X30" | | |
0330 0455133 3 40.000 SF | 35.00000 1400.00| 200.00000 8000.00|
SHEET PILING STEEL, F&I PERMANENT | | |
0335 0455133 5 20.000 SF | 25.00000 500.00| 100.00000 2000.00|
SHEET PILING VINYL, F&I PERMANENT | | |
0340 0457 1 12 22.000 LF | 1000.00000 22000.00| 1500.00000 33000.00|
STANDARD INTEGRAL PILE JACKET, | | |
NON-STRUCTURAL, 16.1 to 30.0" | | |
0345 0457 1 22 12.000 LF | 1300.00000 15600.00| 1500.00000 18000.00|
STANDARD INTEGRAL PILE JACKET, | | |
STRUCTURAL, 16.1 to 30.0" | | |
0350 0458 1 11 5.000 LF | 45.00000 225.00| 200.00000 1000.00|
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | | |
BACKER ROD | | |
0355 0458 1 12 5.000 LF | 45.00000 225.00| 500.00000 2500.00|
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I STRIP SEAL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/21/14
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CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0360 0458 1 21 40.000 LF | 250.00000 10000.00| 50.00000 2000.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0365 0458 1 22 5.000 LF | 100.00000 500.00| 100.00000 500.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, STRIP SEAL | | |
0370 0458 1 24 4.000 LF | 1200.00000 4800.00| 250.00000 1000.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, FINGER JOINT | | |
0375 0458 1 25 5.000 LF | 85.00000 425.00| 200.00000 1000.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, COMPRESSION ELASTOMERIC | | |
0380 0458 1 26 5.000 LF | 155.00000 775.00| 700.00000 3500.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, OTHER | | |
0385 0458 1 27 5.000 LF | 55.00000 275.00| 200.00000 1000.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, DRILL & EPOXY ARMOR | | |
ANGLE | | |
0390 0458 1 30 5.000 LF | 100.00000 500.00| 100.00000 500.00|
BRIDGE DECK EXPANSION JOINT, CLEAN JOIN | | |
0395 0458 2 7.000 CF | 400.00000 2800.00| 500.00000 3500.00|
POLYMER NOSING FOR BRIDGE DECK | | |
EXPANSION JOINT | | |
0400 0460 70 1 10.000 LF | 30.00000 300.00| 100.00000 1000.00|
ALUMINUM BULLET RAILINGS, SINGLE RAIL | | |
0405 0460 70 2 30.000 LF | 35.00000 1050.00| 150.00000 4500.00|
ALUMINUM BULLET RAILINGS, DOUBLE RAIL | | |
0410 0460 70 3 20.000 LF | 40.00000 800.00| 200.00000 4000.00|
ALUMINUM BULLET RAILINGS, TRIPLE RAIL | | |
0415 0460112 9.000 EA | 900.00000 8100.00| 600.00000 5400.00|
ANCHOR BOLT REPLACEMENT | | |
0420 0514 71 1 45.000 SY | 20.00000 900.00| 25.00000 1125.00|
PLASTIC FILTER FABRIC, SUBSURFACE | | |
0425 0514 71 2 30.000 SY | 20.00000 600.00| 25.00000 750.00|
PLASTIC FILTER FABRIC, STABILIZATION | | |
0430 0515 1 1 30.000 LF | 45.00000 1350.00| 150.00000 4500.00|
PIPE HANDRAIL - GUIDERAIL, STEEL | | |
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CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0435 0515 1 2 21.000 LF | 40.00000 840.00| 150.00000 3150.00|
PIPE HANDRAIL - GUIDERAIL, ALUMINUM | | |
0440 0521 5 10 40.000 LF | 250.00000 10000.00| 150.00000 6000.00|
CONCRETE TRAFRIC RAILING, BRIDGE, | | |
REPAIR EXISTING | | |
0445 0521 6 11 40.000 LF | 125.00000 5000.00| 400.00000 16000.00|
CONCRETE PARAPET, PEDESTRIAN/BICYCLE, | | |
27" HEIGHT | | |
0450 0522 1 15.000 SY | 35.00000 525.00| 150.00000 2250.00|
CONCRETE SIDEWALK AND DRIVEWAYS, 4" | | |
THICK | | |
0455 0522 2 8.000 SY | 45.00000 360.00| 200.00000 1600.00|
CONC SIDEWALK AND DRIVEWAYS, 6" THICK | | |
0460 0524 2 29 5.000 SY | 90.00000 450.00| 150.00000 750.00|
CONCRETE SLOPE PAVEMENT, 4", REINFORCED | | |
0465 0524 2 49 5.000 SY | 110.00000 550.00| 200.00000 1000.00|
CONCRETE SLOPE PAVEMENT, 6", REINFORCED | | |
0470 0527 2 3.000 SF | 100.00000 300.00| 500.00000 1500.00|
DETECTABLE WARNINGS | | |
0475 0530 1 5.000 CY | 500.00000 2500.00| 1000.00000 5000.00|
RIPRAP, SAND-CEMENT | | |
0480 0530 3 3 5.000 TN | 95.00000 475.00| 400.00000 2000.00|
RIPRAP- RUBBLE, BANK AND SHORE | | |
0485 0530 3 4 10.000 TN | 90.00000 900.00| 400.00000 4000.00|
RIPRAP, RUBBLE, F&I, DITCH LINING | | |
0490 0530 3 5 4.000 TN | 150.00000 600.00| 1000.00000 4000.00|
RIPRAP- RUBBLE, COASTAL SHORE- LARGE | | |
BOULDERS | | |
0495 0530 74 4.000 TN | 95.00000 380.00| 500.00000 2000.00|
BEDDING STONE | | |
0500 0530 78 20.000 SY | 95.00000 1900.00| 300.00000 6000.00|
RIPRAP - ARTICULATING BLOCK | | |
0505 0536 1 2 30.000 LF | 65.00000 1950.00| 150.00000 4500.00|
GUARDRAIL- BRIDGE | | |
0510 0547 70 1 19.000 SY | 125.00000 2375.00| 300.00000 5700.00|
RIPRAP FABRIC-FORMED CONCRETE, 8" | | |
FILTER POINTS | | |
0515 0547 70 2 16.000 SY | 145.00000 2320.00| 350.00000 5600.00|
RIPRAP FABRIC-FORMED CONCRETE, 10" | | |
FILTER POINTS | | |
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CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0520 0570 1 1 10.000 SY | 2.00000 20.00| 100.00000 1000.00|
PERFORMANCE TURF | | |
0525 0570 1 2 10.000 SY | 3.00000 30.00| 100.00000 1000.00|
PERFORMANCE TURF, SOD | | |
0530 0634 4400 5.000 PI | 1500.00000 7500.00| 5000.00000 25000.00|
SPAN WIRE ASSEMBLY, ADJUST | | |
0535 0649 38000 2.000 EA | 900.00000 1800.00| 15000.00000 30000.00|
MAST ARM, REPAIR | | |
0540 0711 17 20.000 SF | 8.00000 160.00| 50.00000 1000.00|
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |
0545 0715 11111 10.000 EA | 1000.00000 10000.00| 1000.00000 10000.00|
LUMINAIRE, F&I, ROADWAY, COBRA HEAD | | |
0550 E102 1 2 20.000 DA | 500.00000 10000.00| 1300.00000 26000.00|
MAINTENANCE OF TRAFFIC | | |
0555 E102 1 3 20.000 LO | 1500.00000 30000.00| 500.00000 10000.00|
MAINTENANCE OF TRAFFIC | | |
0560 E102 1 4 20.000 LO | 2250.00000 45000.00| 1500.00000 30000.00|
MAINTENANCE OF TRAFFIC (NIGHT WORK) | | |
0565 E352 70 1 20.000 LF | 75.00000 1500.00| 50.00000 1000.00|
GRINDING CONCETE PAVEMENT | | |
0570 E460 19 1 20.000 LF | 95.00000 1900.00| 150.00000 3000.00|
ARMOR ANGLE (REMOVE) | | |
0575 E524 2 1 30.000 CY | 450.00000 13500.00| 1000.00000 30000.00|
CONCRETE SLOPE PAVEMENT REPAIR | | |
0580 E524 2 2 50.000 LF | 8.00000 400.00| 20.00000 1000.00|
CONC SLOPE PVMT (CLEAN & RESEAL JNTS) | | |
0585 E524 2 3 50.000 LF | 8.00000 400.00| 20.00000 1000.00|
CONC SLOPE PVMT (CLEAN & SEAL CRACKS) | | |
0590 E536 3242 20.000 LF | 45.00000 900.00| 150.00000 3000.00|
GUARDRAIL THRIE BEAM (REPLACE) (0' - | | |
50') | | |
0595 E536 5 3 2.000 EA | 250.00000 500.00| 1000.00000 2000.00|
THRIE BEAM (TRANSITION SECTION) | | |
0600 E536 6 46 1.000 EA | 2500.00000 2500.00| 4000.00000 4000.00|
END ANCHORAGE ASSEM (REPLACE) (BRIDGE) | | |
0605 E536 12602 5.000 EA | 20.00000 100.00| 500.00000 2500.00|
GUARDRAIL REPAIRS (REPLACE) (WOOD BLOCK | | |
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CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
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|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0610 E536 12603 5.000 EA | 20.00000 100.00| 500.00000 2500.00|
GUARDRAIL REPAIRS (REPL) (PLASTIC BLOCK | | |
0615 E536 12604 5.000 EA | 200.00000 1000.00| 500.00000 2500.00|
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN CONC.) | | |
0620 E536 12605 5.000 EA | 150.00000 750.00| 500.00000 2500.00|
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN ASPH.) | | |
0625 E536 12606 5.000 EA | 150.00000 750.00| 500.00000 2500.00|
GUARDRAIL REPAIRS (REPLACE) (STEEL POST | | |
IN SOIL) | | |
0630 E536 12608 5.000 EA | 150.00000 750.00| 500.00000 2500.00|
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN ASPH.) | | |
0635 E536 12609 5.000 EA | 150.00000 750.00| 500.00000 2500.00|
GUARDRAIL REPAIRS (REPLACE) (WOOD POST | | |
IN SOIL) | | |
0640 E550 7222 50.000 LF | 20.00000 1000.00| 200.00000 10000.00|
FENCE MAINTENANCE (TYPE B) (FENCE | | |
FABRIC) (6') | | |
0645 E550 7422 50.000 LF | 30.00000 1500.00| 200.00000 10000.00|
FENCE MAINTENANCE (TYPE B) (FENCE | | |
FABRIC, PVC COAT) (6') | | |
0650 E550 9 48.000 LF | 8.00000 384.00| 100.00000 4800.00|
FENCE REMOVAL | | |
0655 E550 40222 10.000 EA | 350.00000 3500.00| 1000.00000 10000.00|
FENCE, END POST ASM (TYP B, VINYL | | |
COATING) (6') REPLACE | | |
0660 E550 40242 10.000 EA | 400.00000 4000.00| 1000.00000 10000.00|
FENCE, END POST ASM (TYP B, VINYL | | |
COATING) (8') REPLACE | | |
0665 E550 40252 8.000 EA | 450.00000 3600.00| 1000.00000 8000.00|
FENCE, END POST ASM (TYP B, VINYL | | |
COATING) (10') REPLACE | | |
0670 E550 51 30 10.000 EA | 250.00000 2500.00| 1000.00000 10000.00|
FENCE, PULL POST ASSEMBLY (TYPE B, ZINC | | |
COAT) (6') | | |
0675 E550 52 30 10.000 EA | 350.00000 3500.00| 1000.00000 10000.00|
FENCE, PULL POST ASSEMBLY (TYPE B, PVC | | |
COAT) (6') | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/21/14
TABULATION OF BIDS PAGE : 005 -12

CALL ORDER: 005 PROPOSAL ID: E5T45-R0 LETTING DATE: 10/07/14 2:00PM DISTRICT: 05
====================================================================================================================================

|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0680 E550 61 30 10.000 EA | 260.00000 2600.00| 1000.00000 10000.00|
FENCE, END POST ASM (TYP B, ZINC) (6') | | |
0685 E550 61 40 10.000 EA | 275.00000 2750.00| 1000.00000 10000.00|
FENCE, END POST ASM (TYP B, ZINC) (8') | | |
0690 E550 62 30 10.000 EA | 300.00000 3000.00| 1000.00000 10000.00|
FENCE, END POST ASM (TYP B, PVC) (6') | | |
0695 E563 99 10.000 SF | 15.00000 150.00| 100.00000 1000.00|
GRAFFITI REMOVAL | | |
0700 E700 42 2 2.000 EA | 2500.00000 5000.00| 5000.00000 10000.00|
SIGN SPAN WIRE (REPLACE CABLE) | | |
0705 E700 46 32 50.000 AS | 200.00000 10000.00| 2000.00000 100000.00|
REPAIR EXISTING SIGN (MULTI POST) | | |
0710 E700 46 33 6.000 AS | 1000.00000 6000.00| 2000.00000 12000.00|
REPAIR EXISTING SIGN (OVHD TRUSS) | | |
0715 E700 46 34 5.000 AS | 1000.00000 5000.00| 2000.00000 10000.00|
REPAIR EXISTING SIGN (OVHD CANTILEVER) | | |
0720 E700 482E3 100.000 SF | 45.00000 4500.00| 100.00000 10000.00|
SIGN PANELS (INSTALL) (OVERHEAD) | | |
0725 E700 486E3 100.000 SF | 15.00000 1500.00| 100.00000 10000.00|
SIGN PANELS (REMOVE) (OVER HEAD) | | |
0730 E700 94 1 6.000 EA | 600.00000 3600.00| 7500.00000 45000.00|
BREAKAWAY SIGN SUPPORT FOUNDATION (F&I | | |
0735 E700 94 2 10.000 EA | 300.00000 3000.00| 2000.00000 20000.00|
BREAKAWAY SIGN SUPPORT FOUNDATION | | |
(REMOVE) | | |
0740 E700 96 1 49.000 LB | 20.00000 980.00| 300.00000 14700.00|
SIGN SUPPORT REPAIRS (ALUMINUM) | | |
0745 E711 11121 100.000 LF | 15.00000 1500.00| 20.00000 2000.00|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
6" | | |
0750 E711 11141 100.000 LF | 15.00000 1500.00| 20.00000 2000.00|
THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | | |
0755 E711 11221 100.000 LF | 15.00000 1500.00| 20.00000 2000.00|
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
6" | | |
0760 E711 11241 100.000 LF | 15.00000 1500.00| 20.00000 2000.00|
THERMOPLASTIC, STANDARD, YELLOW, SKIP, | | |
6" | | |

SECTION 0001 TOTALS | $ 596,274.00| $ 1,277,035.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 596,274.00| $ 1,277,035.00| $
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|( 1 ) F205269497 |( 2 ) F208163134 |( )
|PROSHOT CONCRETE, INC. |BRIDGE MASTERS CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


